
ABSTRACT OF OFFERS - CONSTRUCTION

1.  Solicitation No.  W912DW-05-B-0005

2.  Date Issued:  June 17, 2005

3.  Date Opened: August 10, 2005

4.  Issuing Office:

Department of the Army
Corps of Engineers, Seattle District
P.O. Box 3755
Seattle, WA  98124-2255

5.  Project Title:

     Unrestricted 

6.  Number of Amendments Issued:  7

1st Apparent low = TRAYLOR BROS, INC                     $14,900,269.00

% Difference From GE:  -19.98%

2nd Apparent low = ROBERT B GOEBEL GENERAL CONSTR                  $15,223,500.00

% Difference From GE:  -18.24%

 3rd Apparent low = GARCO CONSTRUCTION INC                     $15,390,000.00

% Difference From GE:  -17.35%

SIGNATURE:     Bid Opening Officer:   SCOTT BRITT / PAUL DANEKER
ORIGINAL SIGNED THIS DATE:  11 August 2005

Construct Gas Abatement Spillway Deflectors, CJD

I CERTIFY that I have opened, read, and recorded on this abstract all offers receivd in response to this solicitation.
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8.  GOVERNMENT ESTIMATE
(Check A, B or C and Complete D, E F)
A. Hired Labor
B. Reasonable Contract (w/out profit)  XX
C. Reasonable Contract (w/ profit)
7A. ITEM 7B.  DESCRIPTION OF OFFERED ITEM 7C.  EST7D.  UNIT7E.  UNIT 7F.  AMOUNT
      NUMBER         QTY       PRICE  
BASE ITEMS

0001

All Work for Gas Abatement Spillway 
Deflectors Contract except for Items 
0002 through 0030 1 JOB LS 506,800.00$          

0002 Mobilization and Demobilization 1 JOB LS 745,800.00$          

0003
Rock Excavation for Trenches and 
Septic System: -$                       

0003AA First 10 CY 10 CY 191.00$         1,910.00$              
0003AB Over 10 CY 5 CY 187.00$         935.00$                 

0004
All Work for Engineering, Design and 
Fabrication of Dewatering Caisson 1 JOB LS 910,900.00$          

0005
Surface Concrete Placing 
Demonstration 1 JOB LS 11,000.00$            

0006 Water Quality Monitoring 1 JOB LS 848,000.00$          

0007

All Work for As-Built Drawings as 
Specified in Section 01702 from 
Preparation to Final Approval and any 
Options Items Exercised 1 JOB 30,000.00$    30,000.00$            

0008

All Work for Installing Government 
Furnished Pressure Cell Instruments at 
Monoliths 15, 16 and 17 6 EA 4,427.00$      26,562.00$            

0009

All Work for Constructing Flow 
Deflectors on Monoliths 15, 16 and 17

3 EA 815,098.00$  2,445,294.00$       

0010
Furnish and Install Anchor Bars for Item 
0009 680 EA 167.00$         113,560.00$          

0011

All Work for Installing Government 
Furnished Pressure Cell Instruments at 
Monoliths 9, 10 and 11 6 EA 4,427.00$      26,562.00$            

0012

All Work for Constructing Flow 
Deflectors on Monoliths 9, 10   and 11

3 EA 734,896.00$  2,204,688.00$       

0013
Furnish and Install Anchor Bars for Item 
0012 680 EA 167.00$         113,560.00$          

0014
All Work for Constructing Flow 
Deflectors on Monoliths 6, 7 and 8 3 EA 733,644.00$  2,200,932.00$       

0015
Furnish and Install Anchor Bars for Item 
0014 680 EA 167.00$         113,560.00$          

0016

All Work for Constructing Flow 
Deflectors on Monoliths 20, 21, 22 and 
23 4 EA 753,027.00$  3,012,108.00$       
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0017
Furnish and Install Anchor Bars for Item 
0016 900 EA 168.00$         151,200.00$          

0018
All Work for Constructing Flow 
Deflectors on Monoliths 18 and 19 2 EA 699,760.00$  1,399,520.00$       

0019
Furnish and Install Anchor Bars for Item 
0018 450 EA 169.00$         76,050.00$            

0020
All Work for Constructing  Flow Deflectors 
on Monoliths 12, 13,and 14 3 EA 768,576.00$  2,305,728.00$       

0021
Furnish and Install Anchor Bars for Item 
0020 680 EA 167.00$         113,560.00$          

0022

All Work for Constructing Flow 
Deflectors on End Monoliths 5 (Bay A) 
and 24 (Bay S) 2 EA 451,144.00$  902,288.00$          

0023
Furnish and Install Anchor Bars for Item 
0022 225 EA 170 38,250.00$            

0024
Construct Right Bank Training Wall 
Spray Protection 1 JOB LS 73,500.00$            

TOTAL BASE ITEMS 18,372,267.00$     

0025
Remove Floating Plant from Spillway 
Deflector Work Areas for Spilling (FY 06) 2 EA 28440 56,880.00$            

0026

Standby Time for Floating Plant Removed 
from Spillway Deflector Work Areas During 
Spilling (FY 06) 80 HR 292 23,360.00$            

0027
Remove Floating Plant from Spillway 
Deflector Work Areas for Spilling (FY 07) 2 EA 29293 58,586.00$            

0028

Standby Time for Floating Plant Removed 
from Spillway Deflector Work Areas During 
Spilling (FY 07) 80 HR 301 24,080.00$            

0029
Remove Floating Plant from Spillway 
Deflector Work Areas for Spilling (FY 08) 2 EA 30146 60,292.00$            

0030

Standby Time for Floating Plant Removed 
from Spillway Deflector Work Areas During 
Spilling (FY 08) 80 HR 309 24,720.00$            

TOTAL OPTION ITEMS 247,918.00$          
TOTAL BASE AND OPTION ITEMS 18,620,185.00$     
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9.  OFFERS
NO. 1 ADVANCED AMERICAN DIVING SVC INC NO. 2 GENERAL CONSTRUCTION CO NO. 3 TRAYLOR BROS., INC
 PO BOX 1630  19472 POWDER HILL PLACE  PO BOX 5165
     OREGON CITY, OR  97045      POULSBO, WA  98370      EVANSVILE IN  47716-5165
503-650-8207  FAX 630-650-8230      deeb@aadiving.com 360-779-3200  FAX 360-394-1444  gcc.info@kiewit.com 812477-1542  fax 812 474-3223  cmeagher@traylor.com
B.  Bid Security    Type/Amt : 20% B.  Bid Security    Type/Amt : 20% B.  Bid Security    Type/Amt : 20%
Business Size:  SB Business Size:  LB Business Size:  LB
C.  Amendments  Acknowledged:  7 C.  Amendments  Acknowledged:  7 C.  Amendments  Acknowledged:  7

D.   ITEM 7C. ESTE. UNIT F. AMOUNT D.   ITEM 7C. EST E. UNIT F. AMOUNT D.   ITEM 7C. EST E. UNIT F. AMOUNT
      NO. QTY      PRICE        NO. QTY      PRICE        NO. QTY      PRICE  

BASE 
ITEMS BASE ITEMS BASE ITEMS

0001 1 LS 857,000.00$                        0001 1 LS 142,000.00$           0001 1 LS 320,000.00$            
0002 1 LS 750,000.00$                        0002 1 LS 1,700,000.00$        0002 1 LS 967,819.00$            
0003 0003 0003  

0003AA 10 1,000.00$      10,000.00$                          0003AA 10 1,200.00$     12,000.00$             0003AA 10 950.00$              9,500.00$                
0003AB 5 1,000.00$      5,000.00$                            0003AB 5 900.00$        4,500.00$               0003AB 5 800.00$              4,000.00$                

0004 1 LS 1,200,000.00$                     0004 1 LS 2,200,000.00$        0004 1 LS 1,200,000.00$         
0005 1 LS 80,000.00$                          0005 1 LS 35,000.00$             0005 1 LS 15,000.00$              
0006 1 LS 3,000.00$                            0006 1 LS 145,000.00$           0006 1 LS 100,000.00$            
0007 1 30,000.00$    30,000.00$                          0007 1 30,000.00$   30,000.00$             0007 1 30,000.00$         30,000.00$              
0008 6 27,000.00$    162,000.00$                        0008 6 3,200.00$    19,200.00$             0008 6 9,000.00$          54,000.00$             
0009 3 625,000.00$  1,875,000.00$                     0009 3 525,000.00$ 1,575,000.00$        0009 3 630,000.00$       1,890,000.00$         
0010 680 250.00$         170,000.00$                        0010 680 565.00$        384,200.00$           0010 680 460.00$              312,800.00$            
0011 6 27,000.00$    162,000.00$                        0011 6 3,400.00$     20,400.00$             0011 6 7,500.00$           45,000.00$              
0012 3 615,000.00$  1,845,000.00$                     0012 3 525,000.00$ 1,575,000.00$        0012 3 630,000.00$       1,890,000.00$         
0013 680 250.00$         170,000.00$                        0013 680 540.00$        367,200.00$           0013 680 460.00$              312,800.00$            
0014 3 565,000.00$  1,695,000.00$                     0014 3 500,000.00$ 1,500,000.00$        0014 3 480,000.00$       1,440,000.00$         
0015 680 250.00$         170,000.00$                        0015 680 540.00$        367,200.00$           0015 680 410.00$              278,800.00$            
0016 4 530,000.00$  2,120,000.00$                     0016 4 500,000.00$ 2,000,000.00$        0016 4 480,000.00$       1,920,000.00$         
0017 900 250.00$         225,000.00$                        0017 900 540.00$        486,000.00$           0017 900 410.00$              369,000.00$            
0018 2 530,000.00$  1,060,000.00$                     0018 2 400,000.00$ 800,000.00$           0018 2 480,000.00$       960,000.00$            
0019 450 250.00$         112,500.00$                        0019 450 540.00$        243,000.00$           0019 450 410.00$              184,500.00$            
0020 3 530,000.00$  1,590,000.00$                     0020 3 450,000.00$ 1,350,000.00$        0020 3 480,000.00$       1,440,000.00$         
0021 680 250.00$         170,000.00$                        0021 680 540.00$        367,200.00$           0021 680 410.00$              278,800.00$            
0022 2 530,000.00$  1,060,000.00$                     0022 2 375,000.00$ 750,000.00$           0022 2 265,000.00$       530,000.00$            
0023 225 250.00$         56,250.00$                          0023 225 540.00$        121,500.00$           0023 225 410.00$              92,250.00$              
0024 1 LS 220,000.00$                        0024 1 LS 240,000.00$           0024 1 LS 100,000.00$            

TOTAL BASE ITEMS 15,797,750.00$                   TOTAL BASE ITEMS 16,434,400.00$     TOTAL BASE ITEMS 14,744,269.00$      
OPTION ITEMS OPTION ITEMS OPTION ITEMS

0025 2 3000 6,000.00$                            0025 2 25000 50,000.00$             0025 2 15000 30,000.00$              
0026 80 350 28,000.00$                          0026 80 1300 104,000.00$           0026 80 275 22,000.00$              
0027 2 3000 6,000.00$                            0027 2 25000 50,000.00$             0027 2 15000 30,000.00$              
0028 80 350 28,000.00$                          0028 80 1300 104,000.00$           0028 80 275 22,000.00$              
0029 2 3000 6,000.00$                            0029 2 25000 50,000.00$             0029 2 15000 30,000.00$              
0030 80 350 28,000.00$                          0030 80 1300 104,000.00$          0030 80 275 22,000.00$             

TOTAL OPTION ITEMS 102,000.00$                        TOTAL OPTION ITEMS 462,000.00$          TOTAL OPTION ITEMS 156,000.00$           
TOTAL BASE & OPTION ITEMS 15,899,750.00$                   TOTAL BASE & OPTION ITEMS 16,896,400.00$     TOTAL BASE & OPTION ITEMS 14,900,269.00$      



9.  OFFERS
NO. 4 GARCO CONSTRUCTION INC NO. 5 ROBERT B GOEBEL GENERAL CONSTR NO. 6
 4114 E BROADWAY  1800 E. TRENT  
     SPOKANE, WA  99202      SPOKANE WA  99202      
509-535-4688  fax 509-535-1384  tim@garco.com 503-535-8877    fax 509-535-4588  office@rbgoebel.com      
B.  Bid Security    Type/Amt : 20% B.  Bid Security    Type/Amt : 20% B.  Bid Security    Type/Amt : 20%
Business Size:  LB Business Size:  did not indicate Business Size:  SB
C.  Amendments  Acknowledged:  7 C.  Amendments  Acknowledged:  7 C.  Amendments  Acknowledged:  7

D.   ITEM 7C. ESTE. UNIT F. AMOUNT D.   ITEM 7C. EST E. UNIT F. AMOUNT D.   ITEM 7C. EST E. UNIT F. AMOUNT
      NO. QTY      PRICE        NO. QTY      PRICE        NO. QTY      PRICE  

BASE 
ITEMS BASE ITEMS BASE ITEMS

0001 1 5,690,000.00$                     0001 1 3,847,000.00$        0001 1 -$                         
0002 1 3,000,000.00$                     0002 1 1,500,000.00$        0002 1 -$                         
0003  0003 0003  

0003AA 10 1,000.00$      10,000.00$                          0003AA 10 700.00$        7,000.00$               0003AA 10 -$                         
0003AB 5 500.00$         2,500.00$                            0003AB 5 400.00$        2,000.00$               0003AB 5 -$                         

0004 1 650,000.00$                        0004 1 600,000.00$           0004 1 -$                         
0005 1 90,000.00$                          0005 1 12,000.00$             0005 1 -$                         
0006 1 240,000.00$                        0006 1 10,000.00$             0006 1 -$                         
0007 1 30,000.00$    30,000.00$                          0007 1 30,000.00$   30,000.00$             0007 1 30,000.00$         30,000.00$              
0008 6 20,000.00$    120,000.00$                        0008 6 9,000.00$    54,000.00$             0008 6 -$                         
0009 3 150,000.00$  450,000.00$                        0009 3 350,000.00$ 1,050,000.00$        0009 3 -$                         
0010 680 500.00$         340,000.00$                        0010 680 500.00$        340,000.00$           0010 680 -$                         
0011 6 20,000.00$    120,000.00$                        0011 6 9,000.00$     54,000.00$             0011 6 -$                         
0012 3 150,000.00$  450,000.00$                        0012 3 350,000.00$ 1,050,000.00$        0012 3 -$                         
0013 680 500.00$         340,000.00$                        0013 680 500.00$        340,000.00$           0013 680 -$                         
0014 3 150,000.00$  450,000.00$                        0014 3 350,000.00$ 1,050,000.00$        0014 3 -$                         
0015 680 500.00$         340,000.00$                        0015 680 500.00$        340,000.00$           0015 680 -$                         
0016 4 150,000.00$  600,000.00$                        0016 4 350,000.00$ 1,400,000.00$        0016 4 -$                         
0017 900 500.00$         450,000.00$                        0017 900 500.00$        450,000.00$           0017 900 -$                         
0018 2 150,000.00$  300,000.00$                        0018 2 350,000.00$ 700,000.00$           0018 2 -$                         
0019 450 500.00$         225,000.00$                        0019 450 500.00$        225,000.00$           0019 450 -$                         
0020 3 150,000.00$  450,000.00$                        0020 3 350,000.00$ 1,050,000.00$        0020 3 -$                         
0021 680 500.00$         340,000.00$                        0021 680 500.00$        340,000.00$           0021 680 -$                         
0022 2 150,000.00$  300,000.00$                        0022 2 150,000.00$ 300,000.00$           0022 2 -$                         
0023 225 500.00$         112,500.00$                        0023 225 500.00$        112,500.00$           0023 225 -$                         
0024 1 50,000.00$                          0024 1 60,000.00$             0024 1 -$                         

TOTAL BASE ITEMS 15,150,000.00$                   TOTAL BASE ITEMS 14,923,500.00$     TOTAL BASE ITEMS 30,000.00$             
OPTION ITEMS OPTION ITEMS OPTION ITEMS

0025 2 20000 40,000.00$                          0025 2 32000 64,000.00$             0025 2 -$                         
0026 80 500 40,000.00$                          0026 80 450 36,000.00$             0026 80 -$                         
0027 2 20000 40,000.00$                          0027 2 32000 64,000.00$             0027 2 -$                         
0028 80 500 40,000.00$                          0028 80 450 36,000.00$             0028 80 -$                         
0029 2 20000 40,000.00$                          0029 2 32000 64,000.00$             0029 2 -$                         
0030 80 500 40,000.00$                          0030 80 450 36,000.00$             0030 80 -$                         

TOTAL OPTION ITEMS 240,000.00$                        TOTAL OPTION ITEM 0 300,000.00$          TOTAL OPTION ITEMS -$                         
TOTAL BASE & OPTION ITEMS 15,390,000.00$                   TOTAL BASE & OPTION ITEMS 15,223,500.00$     TOTAL BASE & OPTION ITEMS 30,000.00$             

 


